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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001  119,896.01 Dollars, 

U.S. 
$1.00 $119,896.01  

  
FFP 
XE03 Environmental Assessment for the Tactical Road Improvement at JEB Fort 
Story 
FOB: Destination 
PURCHASE REQUEST NUMBER: ACQR2233393 
  

 

   
  
 
 NET AMT $119,896.01 
 
    

               
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
000101     $0.00  
 FUND ACRN AA 

FFP 
Funding Doc. No.: V4789811RXR0763 CUSTOMER ACRN AA 
FOB: Destination 
MILSTRIP: V4789811RXR0763 
  

 

   
  
 
 NET AMT $0.00 
 
 ACRN AA 

 
 $119,896.01 
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- There is approximately 5000 feet of single and double lane routes that require enhancements around the SATEC 
Village area.   At a minimum the following requirements shall be met: 
 
Purchase and install geo-textile fabric to separate the existing sub-grade from the aggregate base. 
 
Purchase, deliver and install an aggregate base material. The contractor shall annotate in their proposal how thick 
and what type of an aggregate base they are proposing, and what method was utilized to calculate the required 
thickness.     
 
Purchase, deliver and install a choke stone over the aggregate base.   
 
The MRAP vehicle is the largest and weighs up to 48,000 lbs.    All vehicles will travel up to three times a week for 
5 hours a day.   
 
Single lane routes shall be 10 feet wide and double lanes shall be 20 feet wide. 
 
Construct theatre represented unimproved roads with varied widths, a 2 lane thorough fare with culverts, overpass 
containerized), training guard rails, telephone poles, round-about and replica security check points along with 
various IED, Vehicle Borne Improvised Explosive Device (VBIED) and Human Borne Improvised Explosive 
Device (HBIED) simulators and ordnance caches will enhance training and awareness to local NSW and EOD units 
 
III. DOCUMENTS 
A.  Environmental Assessment (EA) 
 
The Contractor shall prepare an Environmental Assessment (EA), Coastal Consistency Determination (if applicable), 
and Draft Finding of No Significant Impact (FONSI) to analyze the potential environmental effects of implementing 
the proposed action.  The primary NEPA concerns are but not limited to: Aesthetics, Airspace, Air Quality, Cultural 
Resources, Environmental Justice, Infrastructure, Human Health and Safety (public safety and hazardous materials), 
Land Use and Coastal Zone, Natural Resources (geology, topography, soils,  biological resources, threatened & 
endangered species, surface water, groundwater, storm water, etc.), Noise, Socioeconomics, Traffic and 
Transportation, and Water Quality.  Upon approval of the DOPAA, the contractor shall submit a draft Navy 
Notification Letter to NTR and begin working the analysis portion of the EA.   
 
IV. IMPACTS OF THE PROPOSED ACTION 
The EA will address the Navy’s mission as it relates to the “Purpose and Need”.  The Consultant will need to 
describe the existing conditions.  The Consultant should address impacts from the proposed action. 
 
The environmental assessment shall provide an objective analysis of all pertinent issues associated with the 
implementation of the proposed action.  The final document shall also provide data sufficient to support subsequent 
decisions on the proposed action, made by Navy authorities with respect to social, economic, and environmental 
considerations, and satisfy the Navy’s obligations under NEPA.  The Consultant will estimate the impacts on cultural 
resources, water quality, and air quality.  Mitigation measures to minimize potential environmental impacts should be 
recommended.  Data collected will be suitable for inclusion in any required water quality and air quality certificates 
and permits. 
 
V.  GENERAL REQUIREMENTS  
Al l work shall be performed in accordance with this SOW and all applicable Federal regulations, instructions, and 
public law including but not limited to: 
 

The National Environmental Policy Act (NEPA) of 1969, 42 USC 4321, as amended 
Council on Environmental Quality (CEQ) Regulations for Implementing the National Environmental Policy 

Act (40 CFR Sections 1500-1508) dated 1 July 1986 
OPNAVINST 5090.1C Chapter 5 
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The Endangered Species Act of 1973, 16 U.S.C.1531, as amended 
Joint Regulations (United States Fish and Wildlife Service, Department of Commerce); Endangered Species 

Committee Regulations, 50 CFR 402 Interagency Cooperation 
Clean Air Act, as amended, including Conformity requirements (42 USC 7401 et seq) 
Fish and Wildlife Coordination Act, 16 U.S.C. 661-666c 
Migratory Bird Treaty Act, 16 U.S.C. 703-711. 
Bald and Golden Eagle Protection Acts, 16 U.S.C. 668-668d. 
Archaeological and Historic Preservation Act of 1974 
Clean Air Act and Amendments 
Clean Water Act, including NPDES permits 
Corps of Engineers, Department of the Army, Regulations, 33 C.F.R. 320-330 
Safe Drinking Water Act, 42 U.S.C. 300f. 
Executive Order 11593 – Protection and Enhancement of the Cultural Environment, May 13, 1971. 
Executive Order 11988 – Floodplain Management 
Executive Order 11990 – Protection of Wetlands 
Executive Order 12114 –Environmental Effects Abroad of Major Federal Actions 
Executive Order 12898 – Environmental Justice 
Executive Order 13045 – Environmental Health and Safety Risks to Children 
Executive Order 13186 – Responsibility of Federal Agencies to Protect Migratory Birds, January 11, 2001. 
Resource Conservation and Recovery Act, (Solid Waste Disposal Act), 42 U.S.C.6901 
Pollution Prevention Act of 1990, 42 USC 651 et seq 
National Historic Preservation Act, 16 U.S.C. 470 and 36 C.F.R. 800: Protection of Historic Properties. 
Archaeological Resources Protection Act of 1979, 16 U.S.C. 470aa-470mm) 
Executive Order 11593: Protection and Enhancement of the Cultural Environment, May 13, 1971 
Native American Religious Freedom Act 
American Indian Religious Freedom Act of 1978 (42 USC 1996) 
Native American Graves Protection and Repatriation Act 
National Oceanic and Atmospheric Administration Federal Consistency Regulations (15 CFR Part 930) 
Marine Mammal Protection Act 
The Mining Act of 1971, NC GS Chapter 74, Article 7 
Land and Water Conservation Fund Act of 1965 
Wild and Scenic Rivers Act, as amended 
Noise Control Act 
Resource Conservation and Recovery Act, (Solid Waste Disposal Act), 42 U.S.C. 6901. 
Comprehensive Environmental Response, Compensation and Liability Act, 42 U.S.C. 9601. 
Emergency Planning and Community Right-to-Know Act, 42 U.S.C. 11001. 
Pollution Prevention Act of 1990, 42 U.S.C. 651 et seq. 
Antiquities Act of 1906, 16 U.S.C. 431 
Atomic Energy Act, 42 U.S.C. 2011. 
Occupational Safety and Health Act of 1970, 29 U.S.C. 651. 
FAA Order 7400.2, Procedures for Handling Airspace Matters  
 

The contractor shall designate one individual employee, by name and title, which shall be the central point of contact for 
all tasks accomplished under the auspices of this work effort. 
 
Contractor personnel or persons employed by or in any way responsible to the contractor shall make themselves 
available for technical issue discussion, evaluation, and solution.  The technical issues are perceived to be any 
operational or structural difficulties encountered in understanding procedures and programs developed as a component 
of this effort.  In addition, if required, the contractor shall support transition of work completed to date to other 
contractors for support beyond the scope of activities included in this SOW. 
 
Neither the contractor nor the contractor's personnel will give news releases or conduct media interviews concerning the 
work performed under this contract.  All media inquiries shall be directed to NAVFAC and the NTR. 
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All original materials, visual aids, software, notes, and text developed in performance of the tasks listed herein shall be 
the property of the United States and not be used, distributed, or published by the contractor or any contractor employee, 
directly or indirectly, without specific permission provided through the Contracting Officer's Representative (COR) or 
the Contracting Officer (KO). 
 
When the contractor is required to travel, provisions of the Military Joint Travel Regulations (JTR) shall be used for 
reimbursement purposes.  Whenever possible, arrangements for government quarters shall be arranged to defray costs. 
 
The contractor shall, without additional expense to the government, be responsible for obtaining any necessary access, 
licenses and permits and for complying with any Federal, State and local laws, codes and regulations applicable to the 
performance of this work. 
 
VI. EA REPORT FORMAT AND CONTENT 
The EA document shall be prepared in an Environmental Impact Statement format using an interdisciplinary team 
approach.  The report shall be concise and focused on pertinent environmental issues.  The format is specified in 
CEQ regulations, Part 1502.  A summary of the format is provided below for review with the corresponding CEQ 
Regulation section identified in parenthesis for reference to detailed requirements. 
 

Cover Sheet (1502.11). 
 
Table of Contents (1502.10 (c)).  The Contractor shall include a list of tables, list of figures and an acronym 
list as part of the Table of Contents.  Acronyms should be limited to a manageable number to facilitate the 
reading of the document by the average citizen or layperson. 
 
Executive Summary (1502.12).  The summary shall include a brief description of the proposed action, purpose 
and need, alternatives to the proposed action, environmental impacts, significance of impacts, and commitment 
to mitigation.  The executive summary will include a table identifying the environmental impacts of each 
alternative.   
 
Purpose and Need (1502.13).  This section shall be developed as Chapter 1 of the EA, and shall specify the 
underlying purpose and need to which the agency is responding in proposing the proposed action and 
alternatives.  The purpose and need section shall also present the objectives of the proposed action, explain 
the decisions to be made, identify permits, deeds, licenses, entitlements, and any other necessary 
requirements needed to implement the project.  
 
Alternatives Including the Proposed Action (1502.14).  This section will be developed as Chapter 2 of the 
EA, and shall discuss the rigorous exploration and objective evaluation of all reasonable alternatives.  For 
alternatives eliminated from further study, a brief explanation of the reasons for such elimination shall be 
provided.  The No Action Alternative shall be included in the alternative analysis.   The contractor shall 
present in narrative form the summary of environmental impacts of the proposed action and alternatives.  
This shall be accomplished through the development of a matrix that allows for the comparison of the type, 
magnitude, direction, and duration of impacts to all environmental media.  Through coordination with Navy 
personnel, the contractor shall develop a project description that describes all actions necessary to 
implement the proposed actions.  Alternatives shall be developed in coordination with Navy personnel 
utilizing operational screening criteria.  The contractor shall document the operational screening criteria and 
alternative development process. 
 
Affected Environment (1502.15) (Chapter 3).  This section shall succinctly describe the environment of the 
area affected, as it exists prior to a proposed action, including existing and anticipated uses/activities in the 
area, i.e., a baseline description from which to compare the probable impact.  The descriptions are to be no 
longer than necessary to understand the effects of the proposed action.  The amount of detail provided in 
such descriptions should be commensurate with the extent and impact of the action, and with the amount of 
information required at the particular level of decision making.  Environmental resources to be considered 
(but not limited to) are: 
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Aesthetics 
Airspace 
Air Quality 
Cultural Resources 
Environmental Justice 
Infrastructure 
Human Health and Safety (public safety, hazardous materials and waste, etc.) 
Land Use and Coastal Zone 
Natural Resources (geology, topography, soils, biological resources, threatened  

& endangered species, surface water, groundwater, storm water, etc.) 
Noise 
Socioeconomics 
Traffic and Transportation 
Water Quality.    

 
Environmental Consequences (1502.16) (Chapter 4).  This section contains all scientific data and analysis of 
impacts upon which the comparisons of alternatives shall be based.  Impacts shall be quantified and qualified 
for positive and negative effects on the physical, natural and man-made environment.  Mitigation measures 
shall be identified for each alternative.  The contractor shall apply a holistic approach to environmental impact 
analysis by addressing impacts to ecosystems as well as impacts to individual environmental resources.  
Comparisons in the alternatives section of the EA will be based on the environmental consequences analysis for 
the proposed action and alternatives.  Description of environmental effects shall encompass direct, indirect and 
cumulative effects and their significance on the physical, biological, and man-made (economic and social) 
environment.  Parameters used to evaluate environmental impacts shall also be discussed.  Mitigation measures 
shall be identified and evaluated for effectiveness.  The following shall also be included in the environmental 
consequences chapter:  
 

Possible conflicts between the proposed action and the objectives of Federal, state, local, and regional 
land use plans, policies, and controls for the area concerned. 
 
Energy requirements and conservation potential of alternatives including the proposed action 
including all mitigation measures being considered. 
 
Any irreversible or irretrievable commitment of natural or depletable resources, and conservation 
potential of the proposed action and the alternatives. 
 
Relationship between local short-term use of man's environment and maintenance and enhancement of 
long-term biological productivity. 
 
Means to mitigate and/or monitor adverse environmental impacts. 
 
Any probable adverse environmental effects, which cannot be avoided and are not amenable to 
mitigation. 

 
References (Chapter 5). 
 
List of preparers (1502.17) (Chapter 6).  The names, expertise, experience, and professional disciplines of the 
persons responsible for preparing the NEPA/E.O. 12114 documentation or significant background papers.  
Where possible, the persons who are responsible for a particular analysis, including analyses in background 
papers, will be identified.   
 
List of personnel and agencies contacted or consulted (1508.9) (Chapter 7). 
 
Appendices (1502.18).  The contractor shall prepare appendices if warranted.  All appendices will be listed in 
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the Table of Contents.  
 

VII. PROJECT SCOPING AND COORDINATION 
All  consultation with military activities, state and federal agencies will be coordinated through the NTR . Contact and 
coordination may be needed with, but not limited to, the following federal, state, and local agencies: 

U.S. Army Corps of Engineers (COE) 
U.S. Fish and Wildlife Service (USFWS) 
U.S. Forest Service (USFS) 
National Park Service (NPS) 
National Marine Fisheries Service (NMFS) 
Environmental Protection Agency (EPA) 
State Environmental and Natural Resource Agencies 
State Park agencies 
State Historic Preservation Officer(s) (SHPO)   
**NOTE** – SHPO consultation will be conducted by NAVFAC MIDLANT/EV Core   
 

The results of interagency coordination will be addressed as appropriate throughout the alternatives analysis, affected 
environment discussion and the environmental consequences comparisons. 
 
Consultation Package:  The contractor shall prepare inputs to agency correspondence.  It is anticipated that the 
construction action will prepare all other necessary permits to implement the proposed action.  Section 404/401 
permitting (if required) will be completed under a separate Task Order or in house by the Government. 
 
The Contractor, NAVFAC MIDLANT and affected activities shall discuss the specifics for scoping and agency 
consultation at pre-performance (kick-off) meetings to be held within 14 days after award of this contract. 
 
VIII. SELECTED STUDIES AND FIELD SURVEYS 
General Requirements.  The contractor shall obtain and review all relevant field studies and related literature prior to 
conducting field surveys.   
 
IX. INFORMATION PROVIDED TO CONTRACTOR 
 
Several references are available through the military activities under consideration.  Additionally, the following 
information will be provided to the contractor: 
 

• Concept and/or preliminary design drawings of proposed action 

• Any standard operational procedures (SOPs, training plans, test evaluations, etc.) 

• Additional information will be supplied as data needs are identified to the NTR 

 
Points of contact at NAVFAC MIDLANT EV CORE  
 
NAVFAC MIDLANT EV21      
 

  
  

   
 
Naval Facilities Engineering Command, MIDLANT  
Attn: Code EV21 
9742 Maryland Ave.  
Norfolk, VA 23511-3095      
 
 

(b) (6)

(b) (6)
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X. SUBMITTAL, REVIEWS, AND MEETINGS 
 
Unless otherwise specified, the following contract submittals and meetings (Tasks) are required within the time frames 
specified below (days are expressed in calendar days): 
 
TASK 1:  Pre-performance (Kickoff) Meeting and POAM.    
The contractor shall meet with representatives from the Navy within 14 days of delivery order award onsite in Virginia 
Beach, VA.  The purpose of the meeting in Virginia Beach, VA is to discuss the requirements contained in the SOW, 
review the POAM (see TASK 2) including the draft schedule of submittals, discuss environmental planning strategy, 
special site considerations, purpose and need, alternatives, overall content and structure of the EA, and the 
medium/quantity/distribution methodology of all contract submittals.  The contractor shall coordinate with the NTR 
prior to the pre-performance meeting. The contractor will prepare and disseminate a Kickoff Meeting Agenda five (5) 
days prior to the meeting. The contractor will be responsible for preparing and disseminating minutes within 5 days 
following the Kickoff Meeting.  Minutes will be in an electronic format for dissemination by e-mail.  The contractor 
shall prepare a draft timeline for completion of the required submittal and other key events required in this contract 
within seven (7) days prior to the pre-performance meeting(s).   This submittal is required electronically and required for 
distribution seven (7) days prior to the kickoff meeting.  POAM will be updated as required to reflect changes in 
milestones in monthly progress reports and a Final POAM will be distributed electronically seven (7) days following the 
kickoff meeting.   
 
TASK 2: Purpose and Need, Description of Proposed Action and Alternatives (DOPAA [Chapters 1 and 2]).   
The contractor shall electronically submit Chapters 1 and 2 for the EA.  This submittal shall also include draft letters 
initiating agency consultation where applicable.  Advance copy shall be provided electronically to NTR for approval 
prior to release to distribution.  Government comments on Chapters 1 and 2 will be provided within approximately 21 
days of receipt of the submittal.  A meeting to discuss review comments may be required.  The draft DOPAA will 
consist of the first two chapters of the NEPA analysis.  The first chapter will be the purpose and need for the action and 
any pertinent background information.  The second chapter will be a description of the proposed action, preferred 
alternative, no-action alternative, and action alternatives.  Based on existing data, the contractor will make a 
recommendation of the appropriate environmental data baseline for this NEPA document.  After receiving scoping 
comments from the Government, the contractor will review the DOPAA for accuracy and completeness and revise it as 
needed within 15 days after the comment review meeting.  The revised DOPAA shall be submitted to the NTR 
electronically. Upon completion (within 2 days) of the revised DOPAA the contractor shall submit to the NTR a draft 
Navy Notification Letter as described in OPNAVINST 5090.1C Chapter 5. 
 
TASK 3: Draft EA. Draft Coastal Consistency Determination (CCD, if applicable).   
The contractor shall submit Draft Environmental Assessment and Draft CCD (if CCD is required).  This submittal shall 
include at least Chapters 1-4 and any necessary technical appendices.  The submittal may be made electronically, CD or 
hardcopy as discussed in pre- performance meeting (for planning purposes estimate 10 hard copies).  Outstanding 
information/analysis shall be clearly identified along with the timeframe for securing such information/analysis.  A Draft 
CCD discussing the applicable enforceable policies shall also be submitted.  Advance copy shall be provided 
electronically to NTR for approval prior to release to distribution.  Government comments on the Draft EA and Draft 
CCD will be provided within 20 days of receipt of the submittal. A meeting to discuss review comments may be 
required.   
 
TASK 4: Pre-Final EA and Draft Finding of No Significant Impact (FONSI).   
The contractor shall submit a Pre-Final EA in hardcopy and electronic format (for planning purposes estimate 10 hard 
copies).    The draft FONSI shall be submitted electronically.  Government comments on the Pre-Final EA will be 
provided within 20 days of receipt of the submittal.  Upon approval by the government this submittal (Pre-Final EA) 
shall delivered to the applicable State Clearinghouse and other applicable agencies identified throughout the NEPA 
process.  The government will be responsible for revising the draft FONSI. 
 
TASK 5: Final EA.   
Within 15 days of receipt of Government comments on the Pre-Final EA, the contractor shall submit Final EA for 
government distribution (for planning purposes estimate 15 hardcopies and 15 CDs).  This submittal shall include 
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applicable agency concurrences. The consultant shall prepare a Draft NOA and shall be sent electronically to the NTR 
with the Final EA.  The Draft NOA shall be reviewed at the Final draft EA review meeting.  The final version of the 
NOA shall be submitted within one (1) day following comments by the NTR.  The consultant shall publish the approved 
NOA in a local newspaper for three (3) consecutive days, which will include a weekend. 
 
TASK 6: NEPA Project Record.   
The contractor will be responsible for preparing a project record also known as The Administrative Record. The 
contractor will compile a project record during the EA process in compliance with the Navy guidance reference 
documents.  The project record will be submitted to NAVFAC (the NTR) within 20 days after the publication of the 
FONSI (if applicable).  The project record will be submitted in both hard copy (2 copies) and electronic PDF copy (10 
copies) on CDs.  The project record will consist of the acquired referenced resources, studies and data used in the 
analyses, preparation of the NEPA document, and preparation of associated studies noted in this SOW.  Cite 
memorandums of agreement, personal communications, E-mails, meeting notes and decisions notes that are pertinent.  
Questions regarding Project Record content should be forwarded to the NTR for Naval legal counsel opinion.  In 
addition to the Project Record the contractor shall submit two (2) CDs containing the Signed FONSI, Final EA, Legal 
Sufficiency Memorandum, Statement of Technical Review, and NOA affidavit.   
 
TASK 7: Additional Meetings. 
Additional meetings and conference calls may be scheduled at the discretion of Government or the contractor.  For 
planning purposes, the contractor shall assume two (2) additional meetings above and beyond what has already been 
discussed in this SOW.  Meetings with local, state, and federal agencies shall be arranged as necessary.  The contractor 
shall attend and actively participate in meetings held in conjunction with the preparation of the document.  The 
contractor will provide agendas, and prepare information sheets for distribution at meetings.  The contractor shall 
facilitate these meetings as needed and prepare a written summary report of all meetings. 
 
XI. DISTRIBUTION OF SUBMITTAL 
Prior to submittal, contractor shall make electronic version of each submittal available to NAVFAC MIDLANT for 
review and comment, prior to delivery to customer. 
 
All submittals will be mailed directly from the contractor to save time in distribution.  Mailing addresses will be 
provided to the contractor during the pre-performance meeting. 
 
XII. OTHER SUBMITTAL REQUIREMENTS 
The contractor shall prepare written responses to all government comments, which include how and where the comments 
were addressed/incorporated, or the reasons why they were not incorporated.  A matrix format is recommended. 
 
Originals of all materials prepared under this contract are the property of the U.S. Government.  All prepared materials 
as well as all documents furnished to the contractor must be returned to the Government before final payment can be 
made.   
 
The contractor will provide all text in Microsoft Word format.  Automated project mailing lists, as applicable, shall be 
submitted in Microsoft Word, spreadsheets and similar data presentations shall be provided on Microsoft Excel.  All 
submittals will be recorded on Compact Disk compatible with Navy equipment and software. 
 
With each submittal the contractor is required to include all geospatial data used.  When submitting electronic format 
(i.e. .pdf or .doc) the contractor must compress all figures used in the document and to provide both a Acrobat Adobe 
PDF version and Microsoft Word version of the submittal. 
 
The original camera-ready document shall consist of a master adequate for printing with an 8 1/2" X 11" paper size.  It is 
permissible to use foldout sheets as long as the eleven-inch vertical dimension is retained.  All draft and final submittals 
must be letter quality; all pages must be numbered with chapter number followed by page number (1-1, 1-2, 1-3, 2-1, 
2-2, 2-3, etc.).  Appendix Documentation submittals must be letter quality with all pages numbered (A-1, A-2, B-1, B-2 
etc.).   
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To the maximum extent possible, all documents prepared under this tasking shall be black-and-white copy.  Color 
figures, charts and pictures are to be kept to a minimum.  Where practical, color figures and charts should be readable 
when reproduced in black-and-white copy. 
 
Copies of references used in developing the EA shall be provided upon request.  
 
XIII. SPECIAL CONSIDERATIONS 
This contract will be administered by Commander, Naval Facilities Engineering Command, MIDLANT, 9742 Maryland 
Avenue Norfolk, VA 23511-3095.  The Navy Technical Representative (NTR) is    
 
The government reserves the right, at its option, to further define and focus work on the document, as outlined and 
within this scope of work in order to meet compliance requirements.  No changes will be made without prior approval of 
the Contracting Officer from NAVFAC MIDLANT.  
  
Initial site visits shall be required. 
 
Attendance and presentations at meetings with resource agencies and the military shall be required. 
 
Entry onto military installations is a privilege granted by the Commanding Officer of the activity.  The Contractor must 
adhere to conditions of access and security at all times.  The NTR will assist in obtaining permission for access.  The 
Contractor will be required to subordinate his schedule to the military's schedule of operations in the project area. 
 
The product(s) resulting from services provided to the government by any consulting firms under the provision of this 
contract become the sole property of the U.S. Government.  The use of `logos' and Contractor's identification on 
individual pages, covers, plates or in other places contained in documents submitted to the U.S. Government are 
unacceptable. 
 
Documents should clearly be marked preliminary draft, draft, pre-final, and final with appropriate date of deliverable.  
  
All electronic submittals shall be submitted via electronic mail to:  angela.peyton@navy.mil and his designees. 
  
(End of text) 

(b) (6)



N40085-08-D-1403 
0005 

Page 12 of 16 
 

 

Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  Government  
000101  N/A  N/A  N/A  Government  
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Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  
          
0001  01-MAR-2012  119,896.01  N/A 

FOB:  Destination  
  

          
000101  N/A  N/A  N/A  N/A  
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 9710100 74D6 000 47898 0 068688 2D XR0763  
COST CODE: 47898110M6CQ  
AMOUNT: $119,896.01  
CIN 000000000000000000000000000000: $119,896.01  
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.232-9301 Invoicing Procedures Electronic.  As prescribed in 32.7004 insert a clause substantially the same 
as the following: 

 
INVOICING PROCEDURES ELECTRONIC (NOV  2009) 

 
  (a)  In accordance with DFARS Clause 252.232-7003 titled "Electronic Submission of Payment Requests", 

this contract/order requires use of the DoD Wide Area Workflow (WAWF) system for the submission of 
invoices.  This web-based system, located at https://wawf.eb mil, provides the technology for Government 
contractors and authorized Department of Defense (DoD) personnel to generate, capture and process receipt and 
payment-related documentation in a paperless environment.  Invoices rendered under this contract shall be 
submitted electronically through WAWF.  Submission of hard copy DD250/invoices will no longer be accepted 
for payment. 

 
  (b)  It is recommended that the person in your company designated as the Central Contractor Registration 

(CCR) Electronic Business Point of Contact (EBPOC), and anyone responsible for the submission of invoices, 
use the online training system for WAWF at http://wawftraining.com. The Vendor, Group Administrator (GAM), 
and sections marked with an asterisk in the training system should be reviewed.  Vendor Quick Reference Guides 
also are available at http://acquisition.navy mil/navyaos/content/view/full/3521/.  The most useful guides are 
"Getting Started for Vendors" and "WAWF Vendor Guide". 

 
  (c)  Within ten (10) days after award, the designated CCR EBPOC is responsible for activating the 

company's CAGE code in WAWF by calling 1-866-618-5988 for the DISA WAWF Helpdesk or emailing 
cscassig@csd.disa mil.  Once the company’s CAGE code is activated, the CCR EBPOC must self-register under 
the company's CAGE code on WAWF and follow the instructions for a group administrator.  After the company 
is set-up on WAWF, any additional persons responsible for submitting invoices must self-register under the 
company's CAGE code at https://wawf.eb.mil. 

 
  (d)  The contractor shall use the following document type, DODAAC codes with corresponding extensions, 

and inspection and acceptance locations when submitting invoices in WAWF: 
 
Initial Document Creation requires the following: 
Contract Number N40085-08-D-1403 
Delivery Order Number 0005 
Cage Code/Ext 0L251 
Pay DoDAAC N68732 
Document Type  Navy Construction / Facilities Management Invoice 
On the WAWF "Header Tab" the following is required: 
Issue Date 14 Sept 2011 
Issue By DoDAAC N40085 HRIPT 
Admin By DoDAAC N40085 HRIPT 
Inspect By DoDAAC/Ext N40085 HRIPT 
Ship To Code/Ext or Service Acceptor or Accept By 
DoDAAC/Ext 

N40085 HRIPT 

Ship From Code/Ext LEAVE BLANK 
LPO DoDAAC/Ext N40085 HRIPT 
Once Submitted, select "Send More Email Notifications" 
Inspector Email Address Not Applicable 
Accountable Official Email Address Not Applicable 
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Operations Assistant (OA) Email Address  Not Applicable 
Activity Fund Administrator email Address Not Applicable 
 
The NAVFAC WAWF point of contact for this contract is  and she can be reached at 

.   
 
 Note:  Supporting documentation must be attached.  File names cannot contain spaces or special characters, 

except underscore "_" which is an acceptable character.  There is NO maximum to the number of files that can be 
attached to an invoice, however EACH file is limited to a maximum file size UNDER 2 megabytes. 

 
  (e)  Before closing out of an invoice session in WAWF, but after submitting the document(s), you will be 

prompted to "Send More Email Notifications."  Select "Send More Email Notification" and add additional email 
addresses noted above in the first email address blocks.  This additional notification to the Government is 
important to ensure that the specific acceptor/receiver is aware the invoice documents have been submitted into 
WAWF. 

 
  (f)  If you have any questions regarding WAWF, please contact the WAWF helpdesk at 877-251-WAWF 

(9293), ccl-ec-navy-wawf-helpdesk@dfas.mil or the NAVFAC WAWF point of contact identified above in 
section (d).   

(End of clause) 
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